



THE KINGDOM OF LESOTHO

MINISTRY OF EDUCATION AND TRAINING



INVITATION FOR MARKET SURVEY

Country: Lesotho

Project: LESOTHO EDUCATION IMPROVEMENT PROJECT

*The Works: CONSTRUCTION WORKS OF THE CLASSROOMS, TOILETS, SCIENCE
LABORATORIES AND WORKSHOPS*

Credit No.: 7578-LS

Project No.: P500587

1. This is not a procurement process document, but Request for information for market sounding exercise according to the World Bank's Procurement regulations' good practice.
2. The Kingdom of Lesotho through Ministry of Education and Training (MoET) has applied for a loan from the International Development Association through the World Bank towards the cost of the Lesotho Education Improvement Project (LEIP) P500587 amounting to \$20 million and intends to apply part of the proceeds to credit payments under the contracts for the construction works of the following primary schools and secondary schools:

Table 1. Construction of Classrooms and Toilets for Primary Schools

List of Primary schools					
Package No.	REGISTRATION NUMBER	NAME OF THE SCHOOL	DISTRICT	CLASSROOMS	Toilets(set)
MoET/LEIP-01/2024-2025	135027	Thoahlane	Mafeteng	3	1-Staff & leaners
MoET/LEIP-02/2024-2025	165001	Mt. Tabor	Mafeteng	2	1-Staff & leaners
MoET/LEIP-03/2024-2025	135020	Lengau	Mafeteng	3	1-Staff & leaners
MoET/LEIP-04/2024-2025	135014	Motamolane	Mafeteng	2	1-Staff & leaners
MoET/LEIP-05/2024-2025	165002	Lepolesa	Mafeteng	2	1-Staff & leaners
MoET/LEIP-06/2024-2025	131021	Bokoko	Botha-Bothe	2	1-Staff & leaners
MoET/LEIP-07/2024-2025	111006	Botha-Bothe Comm	Botha-Bothe	2	1-Staff & leaners
MoET/LEIP-08/2024-2025	121017	Lehloara	Botha-Bothe	2	1-Staff & leaners
MoET/LEIP-09/2024-2025	137014	Morataleng	Quthing	2	1-Staff & leaners
MoET/LEIP-10/2024-2025	127040	Kelebone	Quthing	2	1-Staff & leaners
MoET/LEIP-11/2024-2025	147017	Khoro	Quthing	2	1-Staff & leaners
MoET/LEIP-12/2024-2025	124068	Nthapo	Maseru	2	1-Staff & leaners
MoET/LEIP-13/2024-2025	134028	St. Theresa	Maseru	2	1-Staff & leaners
MoET/LEIP-14/2024-2025	134025	St. Raphael	Maseru	2	1-Staff & leaners
MoET/LEIP-15/2024-2025	124057	Ngope- Khubelu	Maseru	2	1-Staff & leaners
MoET/LEIP-16/2024-2025	124078	Bokong Litsebe	Maseru	2	1-Staff & leaners
MoET/LEIP-17/2024-2025	138011	Leseling RC	Qacha's Nek	2	1-Staff & leaners
MoET/LEIP-18/2024-2025	142015	Bereng	Leribe	2	1-Staff & leaners
MoET/LEIP-19/2024-2025	149008	Jerose	Mokhotlong	2	1-Staff & leaners

MoET/LEIP-20/2024-2025	126048	Semonkong	Mohale's Hoek	2	1-Staff & leaners
MoET/LEIP-21/2024-2025	126052	Ketanyane	Mohale's Hoek	2	1-Staff & leaners
MoET/LEIP-22/2024-2025	126024	Moseneke	Mohale's Hoek	2	1-Staff & leaners
MoET/LEIP-23/2024-2025	136016	Thaba Ntso RC	Mohale's Hoek	2	1-Staff & leaners
MoET/LEIP-24/2024-2025	136014	Khajoane	Mohale's Hoek	2	1-Staff & leaners
MoET/LEIP-25/2024-2025	126037	Senqu	Mohale's Hoek	2	1-Staff & leaners
MoET/LEIP-26/2024-2025	136054	Thabo- Matete	Mohale's Hoek	2	1-Staff & leaners
MoET/LEIP-27/2024-2025	136015	Bati	Mohale's Hoek	2	1-Staff & leaners
MoET/LEIP-28/2024-2025	130060	Methalaneng	Thaba-Tseka	3	1-Staff & leaners
MoET/LEIP-29/2024-2025	120017	Matsaile	Thaba-Tseka	2	1-Staff & leaners
MoET/LEIP-30/2024-2025	130021	Khetsi	Thaba-Tseka	2	1-Staff & leaners
MoET/LEIP-31/2024-2025	120028	Sephokong	Thaba-Tseka	2	1-Staff & leaners
MoET/LEIP-32/2024-2025	120015	Letsatseng	Thaba-Tseka	2	1-Staff & leaners
MoET/LEIP-33/2024-2025	140011	Rosemane	Thaba-Tseka	2	1-Staff & leaners
MoET/LEIP-34/2024-2025	120038	Letšaneng	Thaba-Tseka	2	1-Staff & leaners
MoET/LEIP-35/2024-2025	130043	Pitseng	Thaba-Tseka	2	1-Staff & leaners
MoET/LEIP-30/2024-2025	160003	Senqunyane (Zoe)	Thaba-Tseka	2	1-Staff & leaners
MoET/LEIP-36/2024-2025	120036	Maliphofu	Thaba-Tseka	2	1-Staff & leaners
MoET/LEIP-37/2024-2025	127031	Seforong	Quthing	1	1-Junior learners
MoET/LEIP-38/2024-2025	103014	Ntjabane	Berea	1	1-Junior learners
MoET/LEIP-39/2024-2025	103004	Khabashane	Berea	1	1-Junior learners
MoET/LEIP-40/2024-2025	133035	Maime	Berea	3	0
MoET/LEIP-41/2024-2025	123034	Liotloaneng	Berea	2	0

MoET/LEIP-42/2024-2025	102012	Hlotsenyane	Leribe	2	1-Junior learners
MoET/LEIP-43/2024-2025	122048	Moselinyane	Leribe	1	1-Junior learners
MoET/LEIP-44/2024-2025	122021	Menkhoaneng	Leribe	1	1-Junior learners
MoET/LEIP-45/2024-2025	111005	Damaseka	Botha-Bothe	1	1-Junior learners
MoET/LEIP-46/2024-2025	111008	Lekopa	Botha-Bothe	1	1-Junior learners
MoET/LEIP-47/2024-2025	131006	St. Paul RC	Botha-Bothe	1	1-Junior learners
MoET/LEIP-48/2024-2025	109001	Ntloholohetsane	Mokhotlong	2	1-Junior learners
MoET/LEIP-49/2024-2025	139013	St. Martins	Mokhotlong	1	1-Junior learners
MoET/LEIP-50/2024-2025	139001	St.James	Mokhotlong	1	1-Junior learners
MoET/LEIP-51/2024-2025	148001	Qacha's Nek United ACL	Qacha's Nek	1	1-Junior learners
MoET/LEIP-52/2024-2025	125008	Matelile LECSA	Mafeteng	3	0

Table 2: Construction of Science Laboratories, Workshops and Toilets for secondary schools

List of Secondary schools						
Package NO.	REG NO	SCHOOL NAME	DISTRICT	LAB	Workshops	Toilets(set)
MoET/LEIP-2.2.1/2024/2025	233011	Mohatlane	Berea	1		
MoET/LEIP-2.2.2/2024/2025	203004	Lancers GAP	Berea	1	1	
MoET/LEIP-2.2.3/2024/2025	263002	Methodist	Berea	1		1-Staff & learners
MoET/LEIP-2.2.4/2024/2025	233010	Malithuso	Berea			1-Staff & learners
MoET/LEIP-2.2.5/2024/2025	203010	Matsekha Combined	Berea	1	1	
MoET/LEIP-2.2.6/2024/2025	211001	Botha Bothe Community	Botha-Bothe	1	1	
MoET/LEIP-2.2.7/2024/2025	221002	Qholaqhoe	Botha-Bothe	1		
MoET/LEIP-2.2.8/2024/2025	221005	Motete	Botha-Bothe	1		

MoET/LEIP-2.2.9/2024/2025	201001	Rehauhetsoe combined	Botha-Bothe	1		
MoET/LEIP-2.2.10/2024/2025	232012	Maryland	Leribe	1		
MoET/LEIP-2.2.11/2024/2025	222010	Molapo	Leribe		1	
MoET/LEIP-2.2.12/2024/2025	232016	Mahobong	Leribe	1	1	
MoET/LEIP-2.2.13/2024/2025	222013	Mate	Leribe	1	1	
MoET/LEIP-2.2.14/2024/2025	232011	Mositi	Leribe	1		
MoET/LEIP-2.2.15/2024/2025	225006	Kolo	Mafeteng	1	1	
MoET/LEIP-2.2.16/2024/2025	265003	Hope	Mafeteng	1		
MoET/LEIP-2.2.17/2024/2025	204013	Lesia	Maseru	1	1	1-Staff & leaners
MoET/LEIP-2.2.18/2024/2025	224014	Qhomane	Maseru	1		
MoET/LEIP-2.2.19/2024/2025	224010	Qoaling	Maseru	1		
MoET/LEIP-2.2.20/2024/2025	204014	Legele	Maseru	1	1	
MoET/LEIP-2.2.21/2024/2025	236001	Holy cross	Mohale's Hoek	1		
MoET/LEIP-2.2.22/2024/2025	236003	Bethel	Mohale's Hoek	1		
MoET/LEIP-2.2.23/2024/2025	246002	Qhalasi	Mohale's Hoek	1		
MoET/LEIP-2.2.24/2024/2025	236002	Bonhomme	Mohale's Hoek	1		
MoET/LEIP-2.2.25/2024/2025	229002	Seeiso	Mokhotlong	1		
MoET/LEIP-2.2.26/2024/2025	208001	Qacha's nek	Qacha's Nek	1		
MoET/LEIP-2.2.27/2024/2025	247001	Mopeli	Quthing	1		
MoET/LEIP-2.2.28/2024/2025	227003	Sebapala	Quthing	1		
MoET/LEIP-2.2.29/2024/2025	220001	Sehong-hong	Thaba-Tseka	1		
MoET/LEIP-2.2.30/2024/2025	200008	Ntaote	Thaba-Tseka		1	
MoET/LEIP-2.2.31/2024/2025	200009	Ramoliehi Combined	Thaba-Tseka			1-Staff & leaners

3. The Lesotho Education Improvement Project (LEIP) under the Ministry of Education and Training intends to undertake a market survey of contractors and/or Construction firms for the Construction Works of the classrooms, toilets, science laboratories and workshops.
 - i. These Works will include Earthworks, Concrete, Formworks and Reinforcement, Masonry, Waterproofing, Carpentry and Joinery, Roof Coverings, Floor Coverings, Plastic Linings etc., Ironmongery, Metalwork, Plastering, Paintwork, Electrical Works, and External Site Works.
 - ii. The time for completion of the Works is estimated to be 6-8 Months. The components and estimated dimensions of the Works listed above, and the time for completion of the Works are preliminary. The actual components and estimated dimensions/quantities and time for completion will be in accordance with the Request for Quotations/Tender documents which will be issued for the Contract.
4. The purpose of this market survey is to gauge the market interest and design market informed bidding process incorporating market information and engagement to understand market context and get the right suppliers/contractors for the planned Construction Works of the classrooms, toilets, science laboratories and workshops prior to initiating the actual Bidding process. These contracts opportunities are expected to be floated/issued around September, 2024 using appropriate market approach and selection methods following the World Bank's Procurement Regulations for Procurement of Goods, Works and Non-Consulting Services under IBRD Loans and IDA Credits & Grants by World Bank Borrowers dated September 2023.
5. Ministry of Education and Training through the Lesotho Education Improvement Project invites interested and eligible contractors to express their interest and submit their capability profiles/information. The Duly filled contractors' expression of interest and duly filled capability information, using the template available in the Ministry website www.education.gov.ls is to be submitted at the address below. Both physical and electronic submission are acceptable. The expression of interest and capability information application will serve as market sounding and the market information will support

preparation of the actual procurement roadmap. The Client will also use the list to inform potential and interested bidders when the Invitation for Bids are made available. The Invitation for Bids, to be issued later, will be open to all eligible and capable bidders.

6. We strongly encourage all interested and potential civil works contractors to participate in this Request for Information (RFI) process and submit their interest to be contacted together with their capability information.

7. Applications for Information to Market Survey for the packages, in accordance with the Market Survey Document, should be delivered to the address below no later than 15:00 hours (Lesotho time) on Wednesday 28th August 2024. Applications are to be submitted in sealed envelopes clearly marked as follows: “**APPLICATION FOR MARKET SURVEY FOR THE CONSTRUCTION WORKS OF THE CLASSROOMS AND TOILETS**” and “**APPLICATION FOR MARKET SURVEY FOR THE CONSTRUCTION WORKS FOR THE SCIENCE LABORATORIES, WORKSHOPS AND TOILETS**”. **While physical submission is encouraged, electronic/email submission is also possible, and encryptions or password coding is not mandatory.** The email address for this Applications for Information to Market survey submission is rjnkalai@gmail.com with copy to mmabetha@hotmail.com and tiisetsoramaisal@gmail.com

8. The address referred to in Clauses 5 and 7 is as follows:

**The Procurement Specialist
Attn: Relebohile Nkalai (Mr.)
Project Facilitation Unit
Ministry of Education and Training
Education Facilitation Unit (EFU) Off Moshoeshoe road Adjacent to Fokothi
P. O. Box 47, Maseru 100, Lesotho.
Tel: 22324968**